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1.0 INTRODUCTION / BACKGROUND 

This contract is issued for the performance of Preparation of Field Summary Reports in support 

of Central Plateau Cleanup Company (CPCC) work scope for the period of date of award 

through September 30, 2022. CPCCo is a prime contractor to the Department of Energy (DOE) 

and all work on this Statement of Work will be performed in support of the CPCCo contract with 

DOE. 

2.0 DESCRIPTION OF WORK – GENERAL  

Contractor employee(s) shall be responsible for independently planning, organizing and 

performing a wide variety of non-hazardous specialized administrative/technical duties in 

support of the successful completion of goals and deliverables and in accordance with all 

provisions of the contract.     

3.0 DESCRIPTION OF WORK – SPECIFIC  

The primary tasks include preparing a Field Summary Report (FSR), or characterization report, 

for the listed Treatment, Storage, and Disposal (TSD) units below. Each FSR will document the 

drilling, well construction, geologic logging, geophysical logging, and soil and groundwater 

sampling results for each well drilled at the TSD location in FY2021 and FY2022. Information 

provided in the report shall include, but not be limited to: 

• Well location maps 

• Sample depths 

• Sample numbers 

• Sampling methods, including purging and sampling rates for collection of all 

groundwater samples (during drilling and post-construction) 

• Sample recoveries (document on the geologic log/field paperwork) 

• Soil chemistry data 

• Soil radiological data 

• Groundwater chemistry data 

• Groundwater radionuclide data 

• Field screening data (radiological controls/industrial hygiene reports) 

• Depth to water measurements 

• Geologic log 

• Borehole geophysical logging report 

• Surface geophysical logging report 

• Dates of drilling and well construction 

• Water added to borehole 

• Well construction information presented in a summary table and figures (e.g. as-

builts) 

• Survey data (vertical and horizontal) 

• Evaluation of borehole sealant effectiveness 

• Photographs 
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• Any major deviations from the plan as described in the SAI 

• Aquifer test results 

The work scope for this activity includes compiling and preparing the FSRs for submission to 

CPCCo, addressing CPCCo comments and preparing a draft for DOE, addressing DOE 

comments, and finalizing the document in preparation for final clearance and publication. 

Meetings with DOE are expected for resolution of DOE comments. 

Comments for each FSR are expected to be typical, with approximately 20 comments estimated 

during CPCCo internal review and 30 comments during DOE review. 

Figures and graphics may be performed by the CPCCo graphics team; the Contractor will 

communicate graphics needs with the team. Technical editing will be performed by CPCCo. 

FSR documents may be worked in parallel if data is available. 

3.1 Task 1 - Field Summary Report for the 216-B-3 RCRA Wells 

The 216-B-3 well drilling consists of four wells installed in FY2021. 

Contractor shall provide an Internal Review Draft for CPCCo review, resolution of CPCCo 

comments and DOE Review Draft for DOE review, resolution of DOE comments, and a Final 

Draft Rev. 0 for final clearance and publication. 

Documents shall be submitted in accordance with the schedule attached in Section 8 of this 

SOW. 

3.2 Task 2 – Field Summary Report for the 216-S-10 RCRA Wells 

The 216-S-10 well drilling consists of four wells installed in FY2021. 

Contractor shall provide an Internal Review Draft for CPCCo review, resolution of CPCCo 

comments and DOE Review Draft for DOE review, resolution of DOE comments, and a Final 

Draft Rev. 0 for final clearance and publication. 

Documents shall be submitted in accordance with the schedule attached in Section 8 of this 

SOW. 

3.3 Task 3 – Field Summary Report for the 216-A-36B RCRA Well Installed in FY2022 

The 216-A-36B well drilling consists of one well to be installed in FY2022. 

Contractor shall provide an Internal Review Draft for CPCCo review, resolution of CPCCo 

comments and DOE Review Draft for DOE review, resolution of DOE comments, and a Final 

Draft Rev. 0 for final clearance and publication. 

Documents shall be submitted in accordance with the schedule attached in Section 8 of this 

SOW. 

 

3.4 Special Requirements 
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N/A. 

3.5 Acceptance Criteria 

Work products and services provided shall meet all applicable CPCCo procedures for control 

and review of work products and pertinent regulatory requirements, as required by this contract 

and incorporated provisions. 

3.6 Organizational Interfaces  

The Contractor shall interface with various CPCCo (and other) organizations through the CPCCo 

Contract Specialist (or designee), as required. The interfaces are: 

• Buyer’s Technical Representative (BTR) – To be determined 

• Contract Specialist – Ginny Jacobsen 

3.7 Work Not Included 

Work not included in this Contract includes N/A. 

3.8 Buyer Furnished Materials and Equipment 

The CPCCo will furnish the following materials, equipment and facilities at no cost to the 

Contractor for use in performing this work scope:    N/A. 

3.9 Site Conditions and Known Hazards 

The site conditions and/or known hazards are N/A. 

3.10 Site Coordination Requirements 

Contractor site coordination and interface requirements include N/A.  

4.0 TECHNICAL REQUIREMENTS 

Contractor will perform in accordance with the terms and conditions of this contract, CPCCo 

internal policies and procedures, and quality assurance provisions, including safety programs, 

laws, orders, permits, rules, confidentiality of information and intellectual property safeguards. 

4.1 Work Location / Access Requirements (if applicable) 

Work will be performed at the Contractor’s off-site location. Meetings will be scheduled and 

executed through Microsoft Teams. Database (e.g., HEIS) will be arranged by BTR as needed. 

5.0 PERSONNEL REQUIREMENTS 

5.1 Training and Qualification 

A. Task specific or unique training or qualifications required for this task includes:  

a. A Bachelor of Science or Bachelor of Arts degree in geology, chemistry, 

environmental science, or related scientific field  

AND 
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b. A minimum of three years’ experience and knowledge of the Hanford Site 

specific geology, drilling, sample collection and sample analysis within the last 

five years. 

B. The Contractor is expected to provide appropriately trained and qualified staff to perform 

the type of work associated with their skill of craft at the Hanford site.   

C. CPCCo shall provide Contractor staff task or facility specific training as required for site 

and facility access and safe performance of assigned tasks.  

D. Testing requirements for personnel who will be working in substance Testing Designated 

Positions. 

5.2 Security and Badging Requirements 

For any on site work, general site access badging is required.   

• Special clearance requirements will be provided, if applicable. 

5.3 Site Access and Work Hours 

A. CPCCo work scope is performed on a 4 x 10 schedule.  The standard workday consists of 

ten (10) hours of work between 6:00 AM and 4:30 PM. No work occurs on the non-

working Fridays. 

B. Off-site work performed at the Contractor’s location will be performed in accordance 

with the Contractor’s schedule. 

6.0 ENVIRONMENTAL, SAFETY, HEALTH, AND QUALITY REQUIREMENTS 

The Contractor shall perform work safely, in a manner that ensures adequate protection for 

employees, the public, and the environment, and shall be accountable for the safe performance of 

work.  The Contractor shall comply with, and assist CPCCo in complying with Environmental, 

Safety, Health, and Quality (ESH&Q) requirements of all applicable laws, regulations and 

directives.  

Materials supplied or purchased for use in performance of this contract, to the maximum extent 

practical, shall be environmentally preferred as described in 40 CFR 247 and including Biobased 

products as designated by the USDA . www.biopreferred.gov   

The following project-specific ESH&Q requirements are applicable to this scope of work in 

addition to the requirements identified in the contract General Provisions and, when work is 

being conducted on site, the additional ESH&Q requirements in SP-5 (On-Site Services) should 

be followed. 

7.0 MEETINGS AND SUBMITTALS 

7.1 Meetings  

A. Contractor shall participate in the following meetings: 

a. Weekly status meetings during FSR development and comment resolution. 

http://www.biopreferred.gov/
https://cpcco.hanford.gov/page.cfm/ContractProvisions
https://cpcco.hanford.gov/page.cfm/ContractProvisions
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b. Comment resolution meetings with CPCCo and DOE. 

7.2 Submittals 

A. Contractor shall submit personnel qualifications with the proposal, as designated in 

Section 5.1, above. 

8.0 DELIVERABLES, PROJECT CONTROLS, MILESTONES, AND 

PERFORMANCE SCHEDULE REQUIREMENTS 

A. Submittal Register [Attachment 1]  

B. Deliverables include: 

a. Internal Review Draft for each FSR 

b. Decisional Review Draft for each FSR 

c. Final Rev 0 for each FSR 

C. Period of performance: Date of award through September 30, 2022 

 

 

file:///C:/Users/h0097103/AppData/Roaming/OpenText/OTEdit/EC_idms/c333703747/submittal_register.doc
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ATTACHMENT 1 - Submittal Register 

The Contractor shall meet the required schedule and provide the documents specified in accordance with the following submittals. 

Preparing Field Summary Reports Document Submittal Revision:  0 

1. 

Task No. 

2. 

Type, Number 

of Copies, 

Format  

3. 

Technical 

Submittal 

4. 

Vendor 

Information 

5. 

Description/Document 

Title  

6. 

Submittal Date 

(Calendar Days) 

7. 

Approver 

Organizations 

8. 

CPCCO 

Review Time 

 (Work Days) 

9. 

Contract 

Paragraph or 

Requirement 

Reference 

1 MFC No  Internal Review Draft FSR 

for 216-B-3 Wells 

A + 30 days   Section 3.1 

2 MFC No  
DOE Decision Draft FSR 

for 216-B-3 Wells 

15 days after 

receipt of 

CPCCo 

comments 

  

Section 3.1 

3 MFC 

No 

 
Final FSR for 216-B-3 

Wells 

30 days after 

receipt of DOE 

comments 

  

Section 3.1 

4 MFC No  
Internal Review Draft FSR 

for 216-S-10 Wells 
A + 75 days   

Section 3.2 
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Typically a numerical sequence (i.e., 1, 2, 3,…).  However, other numbering systems may also be used. 

1. Submittal type, number of copies and format:   

APW Approval Required Prior to Work (CPCCO must approve the Contractor’s submittal prior to the Contractor being authorized to proceed with any 
activity/work associated with the submittal) 

AP Approval Required (CPCCO must approve the Contractor’s submittal, however, work associated with the submittal may proceed prior to CPCCO 
approval) 

Format  Describes the type of submittal required (electronic or printed):  
DWG An AutoCAD drawing using the Hanford standard formatting (See CPCCO-00263, Off-Site Vendor Instructions for the Preparation and Control of 

Engineering Drawing). 

5 MFC No  
DOE Decision Draft FSR 

for 216-S-10 Wells 

15 days after 

receipt of 

CPCCo 

comments 

  

Section 3.2 

6 MFC No  
Final FSR for 216-S-10 

Wells 

30 days after 

receipt of DOE 

comments 

  

Section 3.2 

7 MFC No  
Internal Review Draft FSR 

for 216-A-36B Well 
A + 150 days   

Section 3.3 

8 MFC No  
DOE Decision Draft FSR 

for 216-A-36B Well 

15 days after 

receipt of 

CPCCo 

comments 

  

Section 3.3 

9 MFC No  
Final FSR for 216-A-36B 

Well 

30 days after 

receipt of DOE 

comments 

  

Section 3.3 
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MFC Microsoft Format Compatible application (Word, Excel, Access, PowerPoint) 
MPP Microsoft Project Files 
P6 A Primavera Project Planner schedule 
GEN General or Open Format/Media  
PDF Adobe Acrobat (Portable Document Format) 

2. Technical submittals are Engineering or Quality affecting submittals.  A Yes in this column designates the need for formalized comments, and a formalized 
comment disposition process by the Contractor. Examples of Technical Submittals would include Engineering or Fabrication Drawings, or Certificates of 
Conformance.  

3.  Vendor Information for project record purposes.   

4. Description / Document Title.  Describe submittal. 

5. Required submittal date or its relationship to project milestones.  Examples are July 14, 2009, or Award + 15 days, Contract Completion +30 days. 

A Date of Award 
CD Conceptual Design Complete 
PD Preliminary Design Complete 
FD Final Design Complete 
M Mobilization 
SC Start of Construction 
EC End of Construction 

6. Approver Organization.  Examples are Construction Manager, Safety, Quality, Radiation Protection, Waste Management. 

7. The number of Work Days required for review of the submittal. 

8. Contract Reference:  Cross reference to the Contract requirement that defines this submittal:   

 

 


